BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer,

Dasarahalli Division, Hesaraghatta main Road, Bengaluru.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender)

Single & Two Cover System

(Through GOK e-Procurement Portal only)

No: BBMP/EE/DD/Ten/15/2018-19, Date: 04.02.2019

1 The Executive Engineer, Dasarahalli Division, BBMP invites tenders on behalf of the Commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in). The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract.

2 Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from 11.02.2019

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be submitted online through e-procurement portal on or before 16.00 hours on 21.02.2019 and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

TIME SHEDULE:

Sl. No.	W.No	Name of Work	Amount put to tender (Rs. In lakhs)	EMD Amount	Cost of Tender form in Rs.	Period of Completion	Reservation/ Category
1	13	Engaging Tractor and Labours for maintenance of ward no.13 in Shettyhalli Sub Division.	20.00	25000	As per eproc portal	180 Days	SC
2	13	Improvements and maintenance of Culverts at Muneshwara Block, Vijayalakshmi Layout and Surrounding Area in ward no 13 Shettyhalli Sub Division.	10.00	12500	As per eproc portal	180 Days	SC
3	13	Maintenance of Footpath and Improvements of Roads in ward no 13 Shettyhalli Sub Division.	10.00	12500	As per eproc portal	90 Days	SC

Scanned with CamScanner

4	13	Providing chain link fencing to Mallasandra Lake in ward no 13 Shettyhalli Sub Division.	25.00	25000	As per eproc portal	90 Days	
5	14	Repairs & Maintanance of Borewells at Siddedahalli Village Limit in Bagalagunte ward no.14	30.00	30000	As per eproc portal	180 Days	SC
6	14	UGD Maintanance at Kirloskar Layout,NMH Layout and Sahyadri Layout in Bagalagunte ward no.14	10.00	12500	As per eproc portal	180 Days	SC
7	15	Filling of potholes Main & Cross roads in Dasarahalli ward no.15	10.00	12500	As per eproc portal	90 Days	SC
8	15	Improvements of CC drain & Covering Slab Bylappa Circle Left side to Nelamaheshwaramma temple road in Dasarahalli Ward No 15	30.00	30000	As per eproc portal	90 Days	SC
9	39	Filling Pot Holes in main and Cross roads of Chokkasandra ward no.39 Chokkasandra	20.00	25000	As per eproc portal	90 Days	SC
10	41	Providing CC Drian at Chamundipura 5th cross to 8th cross in ward No 41	50.00	50000	As per eproc portal	90 Days	SC
11	41	Providing CC Drian at Chamundipura Main road in ward No 41	50.00	50000	As per eproc portal	90 Days	SC
12	41	Providing CC drain at Rajgopalnagara Police station road and Sourrounding area in ward No 41	50.00	50000	As per eproc portal	90 Days	SC
13	41	Filling Pot Holes in main and Cross roads of Chokkasandra ward no.41	10.00	12500	As per eproc portal	90 Days	SC
14	12	Maintenance of Borewells in Ward No.12 Shettyhalli, Shettyhalli Sub Division.	45.00	45000	As per eproc portal	180 Days	ST
15	13	Improvements and maintenance of Culvert at Santhosh Nagara in ward no 13 Shettyhalli Sub Division.	10.00	12500	As per eproc portal	90 Days	ST
16	13	Improvements and maintenance of Culverts at BHEL Mini Colony and Surrounding Area in ward no 13 Shettyhalli Sub Division.	10.00	12500	As per eproc portal	90 Days	ST
17	39	Providing CC drain and Covering Slab at Panchaythi layout in ward No.39 Chokkasandra	30.00	30000	As per eproc portal	90 Days	ST
18	39	Improvements and Asphalting to HMT Layout in ward no 39 Chokkasandra	40.00	40000	As per eproc portal	90 Days	ST
19	41	Engaging Tractor and Labours for maintenance of ward no.41	10.00	12500	As per eproc portal	180 Days	ST
20	12	Providing Rain water Harvesting Facilities in Ward No 12 Shettyhalli, Shettyhalli Sub Division.	10.00	25000	As per eproc portal	90 Days	Others
21	12	Maintenance of roads using tractor & labours in Ward No.12 Shettyhalli, Shettyhalli Sub Division.	10.00	25000	As per eproc portal	180 Days	Others
22	12	Maintenance of UGD in Ward No.12 Shettyhalli, Shettyhalli Sub Division.	30.00	60000	As per eproc portal	180 Days	Others
23	12	Pothole Filling in Ward No.12 Shettyhalli,, Shettyhalli Sub Division.	15.00	37500	As per eproc portal	90 Days	Others

Scanned with CamScanner

24	12	Construction of First floor to Strishakti Bhavan at AGB layout in Ward No.12 Shettyhalli, Shettyhalli Sub Division.	20.00	50000	As per eproc portal	180 Days	Others
25	13	Providing Rain water Harvesting Facilities in Ward No 13, Mallasandra Shettyhalli Sub Division	10.00	25000	As per eproc portal	90 Days	Others
26	13.	Pipe line Park maintenance in ward no 13 in Shettyhalli Sub Division.	25.00	50000	As per eproc portal	90 Days	Others
27	13	Providing Pot hole filling in ward no 13 Mallasandra Shettyhalli Sub Divison.	20.00	50000	As per eproc portal	90 Days	Others
28	13	Improvements of Shettyhalli Sub-Divison office in ward no 13 Shettyhalli Sub Division.	30.00	60000	As per eproc portal	90 Days	Others
29	13	Improvements of Ravindra Nagara School in ward no 13 Shettyhalli Sub Division.	50.00	100000	As per eproc portal	180 Days	Others
30	13	Improvements and maintenance of Culvert at Kalyan Nagara in ward no 13 Shettyhalli Sub Division.	10.00	25000	As per eproc portal	90 Days	Others
31	13	Improvements and maintenance of Culverts at Prashanth Nagara in ward no 13 Shettyhalli Sub Division.	10.00	25000	As per eproc portal	90 Days	Others
32	13	Improvements and maintenance of Culverts at Mallasandra Colony and Surrounding Area in ward no 13 Shettyhalli Sub Division.	10.00	25000	As per eproc portal	90 Days	Others
33	14	Construction of Culvert in Bagalagunte ward no.14	40.00	80000	As per eproc portal	90 Days	Others
34	14	Providing Rain water Harvesting Facilities in Ward No 14 Bagalagunte Bagalagunte Sub Division	10.00	25000	As per eproc portal	90 Days	Others
35	14	Filling Pot Holes in main and Cross roads of Bagalagunte ward no.14	20.0	50000	As per eproc portal	90 Days	Others
36	14	Construction of CC drain & Providing CC slab at Balaji scan center to Park in Bagalagunte Ward No.14	20.0	50000	As per eproc portal	90 Days	Others
37	14	Improvements & Providing Drinking of Water Supply in Bagalagunte Ward No 14	15.0	37500	As per eproc portal	90 Days	Others
38	14.	Construction & Development of 12th Cross Park in Ward No 14 Bagalagunte	15.0	37500	As per eproc portal	90 Days	Others
39	14	Construction of Public Sitting flatform of Karekallu, Sidedahalli, Manjunatha Nagara, BTS Extn. Aralikatty & Mutturaya Katty 12th cross in Bagalagunte Ward No.14	50.0	100000	As per eproc portal	90 Days	Others
40	14	Improvements to roads & drains Jodidara Narasimaiah Layout (Gowdike hola) in Bagalagunte Ward No 14	20.0	50000	As per eproc portal	90 Days	Others
41	14	Engaging Tractor and Labours for maintenance of ward no.14	40.0	80000	As per eproc portal	180 Days	Others
42	14	Construction of CC road at NMH Layout 5th Cross in Bagalagunte Ward No 14	15.0	37500	As per eproc portal	90 Days	Others
43	15	Construction and Repaires to Culverts in Dasarahalli ward no.15	20.0	50000	As per eproc portal	90 Days	Others
44	15	Removal of Debries & Disilting of drain in Dasarahalli ward no.15	20.0	50000	As per eproc portal	180 Days	Others

Scanned with CamScanner

45	15	Providing Rain water Harvesting Facilities in Ward No 15 Dasarahalli Bagalagunte Sub Division	10.0	25000	As per eproc portal	90 Days	Others
46	15	Improvements of CC drain & Covering Slab KK road 2nd and 3rd Cross Dasarahalli Ward No 15	35.0	70000	As per eproc portal	90 Days	Others
47	15	Improvements of CC drain & Covering Slab and CC road Babu singh house road near Sujatha tent Back side in Dasarahalli Ward No 15	50.0	100000	As per eproc portal	90 Days	Others
48	15	Improvements of CC road prashantha Nagara 3rd Cross & pipeline road to Model colony Main road in Dasarahalli Ward No 15	20.0	50000	As per eproc portal	90 Days	Others
49	15	Improvements of CC drain & Covering Slab Kempegowda Nagara 3rd Main road in Dasarahalli Ward No 15	50.0	100000	As per eproc portal	90 Days	Others
50	15	Improvements of CC drain & CC road Kempegowda Nagara 6th A Cross & 6th B Cross roads in Dasarahalli Ward No 15	30.0	60000	As per eproc portal	90 Days	Others
51	15	Improvements of CC road from Excel Kalyana Mantapa road, Bharathi theater road Lakshmaiah building road & Amogha hotel side road link to NH 4 road in Dasarahalli Ward No 15	15.0	37500	As per eproc portal	90 Days	Others
52	39	Providing CC drain and Covering Slab at Vidyanagara in ward No.39 Chokkasandra	40.0	80000	As per eproc portal	90 Days	Others
53	39	Providing CC drain and Covering Slab at Rukminionagara & Nagasandra in ward No.39 Chokkasandra	40.0	80000	As per eproc portal	90 Days	Others
54	39	Providing CC drain and Covering Slab at Nelagdrenahalli in ward No.39 Chokkasandra	40.0	80000	As per eproc portal	90 Days	Others
55	39	Providing CC drain and Covering Slab at Maruthi layout in ward No.39 Chokkasandra	40.0	80000	As per eproc portal	90 Days	Others
56	39	Providing Rain water Harvesting Facilities in Ward No39 Chkkasandra PIA Sub Division	10.0	25000	As per eproc portal	90 Days	Others
57	39	Removing Silt and Debries in ward no.39 Chokkasandra	40.0	80000	As per eproc portal	180 Days	Others
58	41	Providing CC Drian at Chamundipura 1st cross to 4th cross in ward No 41	50.0	100000	As per eproc portal	90 Days	Others
59	41	Providing CC Drian at Chamundipura 8th cross to 11th cross in ward No 41	50.0	100000	As per eproc portal	90 Days	Others
60	41	Providing Rain water Harvesting Facilities in Ward No41.PIA Sub Division	10.0	25000	As per eproc portal	90 Days	Others
61	41	Depot Collection in ward no.41	10.0	25000	As per eproc portal	90 Days	Others
62	70	Filling Pot Holes in main and Cross roads in Rajagopala nagara ward no.70	15.0	37500	As per eproc portal	90 Days	Others
63	70	Ward Maintanance by Engaging Tractor and Labours and JCB in Rajagopala nagara ward no.70	15.0	37500	As per eproc portal	180 Days	Others

Scanned with CamScanner

64	70	Providing Covering slabs at Missing bits & Desilting of drains and removal of debris in Ward no.70, Rajgopalanagara	20.0	50000	As per eproc portal	90 Days	Others
65	70	Providing Rain water Harvesting Facilities in Ward No.70	10.0	25000	As per eproc portal	90 Days	Others
66	71	Filling of Pot holes in Asphalt roads & CC Roads in Hegganahalli Ward No.71	25.0	50000	As per eproc portal	90 Days	Others
67	71	Ward Maintenance by Engaging Labours, tractors and JCB in Hegganahalli Ward no.71	25.0	50000	As per eproc portal	180 Days	Others
68	71	Improvements to drains at Shivanandhanagara near sundar house in Ward No.71, Hegganahalli	25.0	50000	As per eproc portal	90 Days	Others
69	71	Improvements to drains at Vigneshwaranagara in Ward No.71	25.0	50000	As per eproc portal	90 Days	Others
70	71	Improvements to Roads and drains at 1st Main 3rd cross Lakshman Nagara in Ward No.71	20.0	50000	As per eproc portal	90 Days	Others
71	71	Improvements to Roads and drains near Sollapuradamma Temple Sourroundings cross roads at Hoysalanagara in Ward No.71, Hegganahalli	25.0	50000	As per eproc portal	90 Days	Others
72	71	Improvements to Roads and drains Gajanananagara Hegganahalli in Ward No.71	35.0	70000	As per eproc portal	90 Days	Others
73	71	Providing and fixing CC Camera in Ward No.71, Hegganahalli	20.0	50000	As per eproc portal	90 Days	Others
74	71	Re Construction of Culverts in Ward No.71, Hegganahalli	20.0	50000	As per eproc portal	180 Days	Others
75	71	Providing Rain water harvesting in Ward No.71, Hegganahalli	10.0	25000	As per eproc portal	180 Days	Two Cover System
76	12	Additional works of BBMP Multipurpose building at Abbigere in Ward No.12 Shettyhalli Sub Division.	60.0	120000	As per eproc portal	90 Days	Two Cover System
77	12	Construction of Sree Shakthi Bhavan at Abbigere in Ward No.12 Shettyhalli Sub Division.	100.0	200000	As per eproc portal	90 Days	Two Cover System
78	70	Improvements to Roads and drains at 1st main & its Cross roads in Kapila Nagara in Ward No.70	60.0	120000	As per eproc portal	90 Days	Two Cover System
79	70	Improvements to Roads and drains at 2nd main & its Cross roads in Kempegowda Nagara in Ward No.70	60.0	120000	As per eproc portal	90 Days	Two Cover System
80	70	Improvements to Roads and drains at Cross roads of Kempegowda Nagara in Ward No.70	60.0	120000	As per eproc portal	90 Days	Two Cover System
81	70	Improvements to Roads and drains at Cross roads of Shambhavi Nagara in Ward No.70	60.0	120000	As per eproc portal	90 Days	Two Cover System
82	71	Construction of Rangamandira at Govt School Premises, Hegganahalli in Ward No.71.	55.0	110000	As per eproc portal	180 Days	Two Cover System

Scanned with CamScanner

Terms & Conditions

1 Pre **bid meeting** for 2 cover tender (Item Nos. 76,77,78,79,80,81 & 82)will be held on **15.02.2019** @ **16.00** hours in the office of the Chief Engineer, Dasarahalli Zone, BBMP to clarify the issue and to answer questions on any matter that may be raised at that stage as stated in "Instructions to Bidders" of the bidding document.

2 Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer, Dasarahalli Division, BBMP on **23.02.2019** @ **16.00 hours**.

3 Aspiring Bidders/contractors who have not registered in e-procurement should register before participating through the websitehttp://eproc.karnataka.gov.in

4 Before submission of online bids, bidders must ensure that scanned copies necessary of all the documents have been attached with bid.

5 All the required information required for Bids must be filled and submit online.

6 BBMP has rights to accept/reject the tenders.

7 For details, registration and e-payment visit GoK e-procurement websitehttp://eproc.karnataka.gov.in or contact e-procurement Helpdesk 080-22441076

8 This tender notice can also be seen on the BBMP. websitewww.bbmp.gov.in

9 Any Corrigendum /Addendum / Modification will be notified only in the Notice Board of the Undersigned & also e-procurement portal.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy submitted for favour of kind information to :

1 Worshipful Mayor, BBMP, Bengaluru.
2 The Commissioner, BBMP, Bengaluru.
3 The Special Commissioner (Project / Finance), BBMP, Bengaluru.
4 The Engineer-in-Chief, BBMP, Bengaluru.
5 ಮಾನ್ಯ ಮುಖ್ಯ ಆಡಳಿತಾಧಿಕಾರಿಗಳು ಇವರಿಗೆ ಮಾಹಿತಿಯ ನಿಮಿತ್ತ ಸಲ್ಲಿಸಿದೆ.
6 The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.
7 The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin.
9 CAO/ Chief Auditor, BBMP, Bengaluru.
10 I.T Advisor with a request to publish in the BBMP website.
11 PRO, BBMP, Bengaluru with a request to take need full action to publish the same in any two leading daily news papers in Kannada and English.
12 Notice Board/Office Copy.

Executive Engineer
Dasarahalli Division,
BBMP, Bangalore.

Scanned with CamScanner

...uploaded in e-procurement portal (http://eproc.karnataka.gov.in) up to 5.30 PM on 05.03.2019. Further information can be viewed in the following websites. www.challakerecity.mrc.gov.in and http://eproc.karnataka.gov.in and will be displayed in Office Notice Board. Further information can be obtained in the Technical Branch during office hours.

Sl. No	Work Indent Number	Approx. Amount(Rs. In lakhs)	E.M.D. (In Rs.)	Time Period Fixed	Class of Contractor
	For Scientific Solid Waste Management under State, Central and City Municipal Council Grant under Swatch Bharat Mission Scheme (Rs. 70.50 lakhs)				
1	DMA/2018-19/BD/ WORK_INDENT 85252	70.50	141000/-	9 Months	Class 1 Contractors

RO.No.452:DIPR/CTA/ MCA/2018-19

Sd/- Municipal Commissioner
City Municipal Council, Holalkere.

BRUHAT BENGALURU MAHANAGARA PALIKE

Office of The Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bangalore-560073

No.: BBMP/EE/DD/Ten/15/2018-19 Date : 04-02-2019

INVITATION FOR SHORT TERM TENDER (IFT)

(Single & Two Cover System)

(Through GoK e-Procurement Portal only)

The Executive Engineer, Dasarahalli Division, BBMP, Bengaluru on behalf of the Commissioner, BBMP invites tenders from eligible contractors for the below mentioned construction works.

Sl. No.	Ward No.	Amount Put toTender (Rs. In Lakhs)	EMD (in Rs.)	No. of Works
1	12	10.00 to 100.00	25,000/- to 2,00,000/-	08
2	13	10.00 to 50.00	12,500/- to 1,00,000/-	14
3	14	10.00 to 50.00	12,500/- to 1,00,000/-	12
4	15	10.00 to 50.00	12,500/- to 1,00,000/-	11
5	39	10.00 to 40.00	25,000/- to 80,000/-	09
6	41	10.00 to 50.00	12,500/- to 1,00,000/-	09
7	70	10.00 to 60.00	25,000/- to 1,20,000/-	08
8	71	10.00 to 55.00	25,000/- to 1,10,000/-	11
		Total Number of works		82

Calendar of Events : (1) Tender documents may be downloaded from GoK e-Procurement portal **https://eproc.karnataka.gov.in from 11.02.2019. (2)** Last date for submission of Tender through e-procurement: **21.02.2019 upto 4.00 PM. (3)** Date of Pre-bid meeting for two cover tender **(Item Nos: 76, 77, 78, 79, 80, 81 & 82) on 15.02.2019 at 4.00 PM in the office of the Chief Engieer, Dasarahalli Zone, BBMP. (4)** Date of opening of Bids: **23.02.2019 at 4.00 PM.** Further details may be obtained from the above office during office hours on working days or from website https://eproc.karnataka.gov.in

Sd/- Executive Engineer, Dasarahalli Division

"Pay development charges, help to develop Bengaluru"

Tender call Notice

E-mail: rbcirclekhurda@gmail.com

Bid Identification No. SE-Khordha (R&B) Circle-17/2 19 Memo No - Dt. 01.02.2019.

The Superintending Engineer, Khordha (R&B) C Khordha on behalf of Governor of Odisha inviting perce rate bid in double cover system in ONLINE MODE eligible contractors for Road work as detailed in the below:

1. Nature of Work : Road Work
2. No of Work : 01 No
3. Tender Cost : Rs.10000.00 (On-Line)
4. Class of Contractor : 'A' Class & 'B' Class
5. Available of Bid document in the Website : Frc 07.02.2019 10.00 AM to Dt. 21.02.2019 4.0
6. Date of opening of Bid : Dt. 21.02.2019 at 05.(
7. The Bidders have to participate in ONLINE biddir Further details can be seen from the We **https://tenderodisha.gov.in**. Any Adden Corrigendum / Cancellation of tender can also b in the said website.

Superintending Engir
Khordha (R&B) Circle, KI

34127/11/0019/18-19

E-TENDER NOTICE

GOVERNMENT OF GUJARAT

Commissionerate of Women and Child Develop

Block No. 20, Dr. Jivraj Mehta Bhavan, Gandhinagar-382(
Phone No: (079) 232 55770, Fax: 079-23253309
Email: ad-log-icds@gujarat.gov.in

T.E.NO.:WCD/ICDS/Pre-School-Uniform/01/20

Online Tenders are invited from Readymade Garments Ma for purchase of approximately 28,50,000 (Twenty-Eight Thousand) pieces of readymade uniforms for Anganwadi bo (Shorts & Shirt and Pinafrock) of the age group 3-6 years for Gujarat State at the approximate cost of Rs. 35.72 Crore bidders may download detailed tender notice and tende free of cost from websites http://wcd.guiarat.gov.in and nprocure.com. The tender is to be submitted online only o http://wcd.nprocure.com through e-tender process.

Tender Fee: Rs. 15,000 (Rs. Fifteen Thousands only) (Non-

Schedule of Tendering Process:

1. Downloading of tender document (online): From Dat (Wednesday) 10:30 Hrs. to 26/02/2019 (Tuesday) till 1(
2. Date of Pre bid Meeting: Date: 14/02/2019 (Thursday at office address.
3. Last date of online submission of Technical Bid (Part-I) a Bid (Part-II): Date: 26/02/2019 (Tuesday) till 18:00 Hrs
4. Physical submission of Technical Bid (Part-I): On or be (Tuesday) Up to 18:00 Hrs. at office address.
5. Date and Time of Technical Bid (Part-I) Openi 27/02/2019 (Wednesday), 12:00 Hrs. at office addre
6. Date and Time of Financial Bid (Part-II) Opening informed to technically qualified bidders.

ಚಿಪ್ಪು	15069-19569	ಕೋಕ	12099-17699	ಬೈನ್ಸೋಲ್ಡನ್	111-401
ಕೋಕ	9099-16099	ಕೆಂಪುಗೋಟು	19679-23499	ಮೀವಲ್ಲಿ	155-288
ಫ್ಯಾಕ್ಟರಿ	7099-13029	ರಾಶಿ	30829-34700		

ಕಾರ್ಯಕಾಂತಿ ಎಣ್ಣೆಕಬ್ಬ 745 (740)

ಹಿಂದಿ (ಪ್ರತಿ ಟನ್‌ಗೆ)

ಲಂಗಾ (ಎಕ್ಸ್‌ಟ್ರಾನೆನ್) 24,000 (24,500)
ಕಾರ್ಯಕಾಂತಿ 25,500 (26,000)

ಚೆನ್ನ-ಬೆಲ್ಲಿ (ಜಿಎಸ್‌ಟಿ ಸೇರಿಲ್ಲ)

ಅಪರಂಜಿ ಚಿನ್ನ 10 ಗ್ರಾಂ
33,400 (33,300)
ಬೆಲ್ಲಿ ಕೆ.ಜಿ 40,150 (40,000)

ಅವರಣದಲ್ಲಿ ಶನಿವಾರದ ಧಾರಣೆ

ಚಿಕ್ಕಮಗಳೂರು ಕಾಫಿ

	ಕಾಫಿದೇ	ಮುದ್ರಮನೆ
ಎಬಿ	6950	6950
ಎಸಿ	3625	3620
ಆರ್‌ಪಿ	6500	6500
ಆರ್‌ಸಿ	3150	3200

ಕೆಪಿಎಫ್‌ಡಿಎ ಧಾರಣೆ ಕೆಜಿಗೆ

ಬೆಂಗಳೂರು

ಬ್ರಾಯ್ಲರ್ ಕೋಳಿ **79**
ಕರ್ನಾಟಕ
ಬ್ರಾಯ್ಲರ್ ಪೇರೆಂಟ್ ಕೋಳಿ **60**

ಸಂವೇ

ಮುಂಜೆ (ಬಿಬಿಎ) ಸಂ
ವಿಜಿಯಾಪುರ ಆದ
ಬೇರುಬೆಳೆಯಿಲ್ಲಿ
ಚಟುವಟಿಕೆ ನಡೆಯೆಂ
ವಿದೇಶಿ ಬಂಡವಾಳ
ಪರಿಣಾಮ ಬೀರಿದ
ಎಫ್‌ಐಸಿಸಿಐ ಮಧ್ಯ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಚೇರಿ, ದಾಸರಹಳ್ಳಿ ವಲಯ,
ಎಂ.ಇ.ಐ. ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಪೆಸರಘಟ್ಟ ಮುಖ್ಯ ರಸ್ತೆ,
ಬೆಂಗಳೂರು - 560 073.

ಸಂಖ್ಯೆ : ಬಿಬಿಎಂಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ಪಿಆರ್/15/2018-19 ದಿನಾಂಕ: 16-02-2019

ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ

ವಿಷಯ: ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ ಬಗ್ಗೆ.

ಉಲ್ಲೇಖ: ಈ ಕಚೇರಿಯ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂ.: ಬಿ.ಬಿ.ಎಂ.ಪಿ/ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ಟಿಪಿಆರ್/15/2018-19, ದಿನಾಂಕ: 04-02-2019.

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ ಉಲ್ಲೇಖ ರೀತ್ಯಾ ಟೆಂಡರ್ ಕರೆಯಲಾಗಿದ್ದು, ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಈ ಕೆಳಕಂಡಂತೆ ದಿನಾಂಕಗಳನ್ನು ಮುಂದೂಡಲಾಗಿದೆ ಉಳಿದಂತೆ ಇನ್ಯಾವುದೇ ಬದಲಾವಣೆ ಇರುವುದಿಲ್ಲ.

ಪರಿಷ್ಕೃತ ಟೆಂಡರ್ ದಿನಾಂಕಗಳು: (1) ಟೆಂಡರ್ ಪೂರ್ವ ಸಭೆಯ ದಿನಾಂಕ: 22.02.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಗೆ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ಮತ್ತು ವಲಯ, ಬಬಿಎಂಪಿ ಇಲ್ಲಿ ನಡೆಯಲಾಗುವುದು. 2) ಟೆಂಡರ್ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ: 27.02.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಯವರೆಗೆ. 3) ತಾಂತ್ರಿಕ ಬಿಡ್ ತೆರೆಯುವ ದಿನಾಂಕ: 28.02.2019ರ ಸಂಜೆ 4.00 ಗಂಟೆಗೆ. 4) ಆರ್ಥಿಕ ಬಿಡ್ ತೆರೆಯುವ ದಿನಾಂಕ (76, 77, 78, 79, 80, 81 ಮತ್ತು 82): ನಂತರ ತಿಳಿಸಲಾಗುವುದು.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ

"ಸುಧಾರಣಾ ವೆಚ್ಚ ಹಾವತಿಸಿ, ಬೆಂಗಳೂರಿನ ಅಭಿವೃದ್ಧಿಗೆ ಸಹಕರಿಸಿ"

ಕರ್ನಾಟಕ ಅರಣ್ಯ ಇಲಾಖೆ

ಪ್ರಧಾನ ಮುಖ್ಯ ಅರಣ್ಯ ಅರಣ್ಯ ಸಂರಕ್ಷಣಾಧಿಕಾರಿ (ಮುಖ್ಯಸ್ಥರು, ಅರಣ್ಯಪಡೆ)ಯವರ ಕಛೇರಿ, ಅರಣ್ಯ ಭವನ, ಮಲ್ಲೇಶ್ವರಂ, ಬೆಂಗಳೂರು-03.

ಸಂಖ್ಯೆ: ಬಿ2/ಸಿಇವಿ/ವಿವ-73/2017-18 ದಿನಾಂಕ: 16-02-2019

ಕಾರಣ ಕೇಳುವ ನೋಟೀಸ್

ಶ್ರೀ ಅಬ್ದುಲ್‌ಖಾದರ್, ವಲಯ ಅರಣ್ಯ ಅಧಿಕಾರಿ., ಆದ ನೀವು ಈ ಕಛೇರಿಯ ಆದೇಶ ಸಂಖ್ಯೆ:45/2018-19 ದಿನಾಂಕ: 15-10-2018ರನುಸಾರ ನಿಮ್ಮ ಮೇಲಿನ ಶಿಸ್ತುಕ್ರಮವನ್ನು ಬಾಕಿ ಇರಿಸಿ, ಕರ್ನಾಟಕ ಅರಣ್ಯ ಅಭಿವೃದ್ಧಿ ನಿಗಮದಲ್ಲಿ ಖಾಲಿ ಇರುವ ವಲಯ ಅರಣ್ಯ ಅಧಿಕಾರಿ ಹುದ್ದೆಗೆ ನೇಮಿಸಲಾಗಿದ್ದೆ, ಆದರೆ ನೀವು ಇದುವರೆಗೂ ಅಲ್ಲಿಗೆ ಕರ್ತವ್ಯಕ್ಕೆ ಹಾಜರಾಗಿರುವುದಿಲ್ಲ. ಮುಂದುವರೆದು ದಿನಾಂಕ: 28-01-2019ರ ಪತ್ರದಲ್ಲಿ ವ್ಯವಸ್ಥಾಪಕ ನಿರ್ದೇಶಕರು, ಕರ್ನಾಟಕ ಅರಣ್ಯ ಅಭಿವೃದ್ಧಿ ನಿಗಮ ನಿಯಮಿತಿ, ಬೆಂಗಳೂರು ಇವರು, ಪ್ರಸ್ತುತ ಮರು ನೇಮಕಾತಿ ಆದೇಶವನ್ನು ಹೊರಡಿಸಿದ್ದರೂ ಸಹ, ಆರೋಪಿತರು ಇದುವರೆಗೂ ಕರ್ತವ್ಯಕ್ಕೆ ಹಾಜರಾಗಿರುವುದಿಲ್ಲ ಎಂದು ತಿಳಿಸಿರುತ್ತಾರೆ. ಕರ್ನಾಟಕ ನಾಗರೀಕ ಸೇವಾ ನಿಯಮ ಅಧ್ಯಾಯ-x ನಿಯಮ 108ರ ವಿವರಣೆಯು ಮುಂದಿನಂತಿದೆ:

Unless Government in view of the special circumstances of the case, determines otherwise, an officer who remains

---

ವಿದ್ಯುಕಂ

ಬೆಂಗಳೂರು ವಿದ್ಯುತ್ ಸರಬರಾಜು ಕಂಪನಿ

(ಕರ್ನಾಟಕ ರಾಜ್ಯ ಸರ್ಕಾರದ ಸಂಪೂರ್ಣ ಸ್ವಾಮ್ಯದ ಕಂ
(CIN-U40109KA2002SGC030438)

ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ (ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್

ಬೆವಿಕಂ ಟೆಂಡರ್ ವಿಭಾಗದ ಸಂಖ್ಯೆ ಬೆವಿಕಂ ಟೆಂಡರ್ ಎಸ್‌ಆರ್‌ಬಿವಿ3/2018-19 (ಕರ್ನ-3) ರ ಅನ್ವಯ ಬೆವಿಕಂ ಸರ್ಕಾರಿ ಕಟ್ಟಡಗಳ ಮೇಲ್ಛಾವಣಿ ನೆಟ್-ಮೀಟರಿಂಗ್ ಮೂಲಕ ವರ್ಷದ ಅವಧಿಯ ಮಾನ್ಯತೆ ಹೊಂದಿದವರು ಕಳೆದ ಐದು ವರ್ಷ ವಿನ್ಯಾಸಗೊಳಿಸಿದ ಸಾಮರ್ಥ್ಯ ಅನುಷ್ಠಾನ ನಿರ್ವಹಣೆ ಒಳಗೊಂಡಂತೆ ಕನಿಷ್ಠ ವರ್ಷಗಳ ಅವಧಿಗಾಗಿ ಸೋಲಾರ್ ಫೋಟೋವೋಲ್ಟಾಯಿಕ್ ಮಾಡ್ಯೂಲ್‌ಗಳ (ಗ್ರಿಡ್ ಟೈಪ್ ಇನ್‌ವರ್ಟರ್ ಸೆಟ್‌ಗಳ ಸಮೇತ) ಸರಬರಾಜು, ಸ್ಥಾಪನೆ ಹಾಗೂ ಕಾರ್ಯಾರಂಭಗೊಳಿಸುವಿಕೆಗಾಗಿ BMANZ ಮತ್ತು BRAZ ವಲಯದ ಲಾಟ್-2 ಗೆ BMAS2 ಮತ್ತು ಲಾಟ್‌ನ ಉದ್ದೇಶಿತ ಸಾಮರ್ಥ್ಯ: ಕಲಾ 5300 ಕೆವಿಪ್ಯೂಪಿ ಅಂದಾಜು ತಲಾ ರೂ.32/- ಕೋಟಿಗಳು. ಸಾಧಾರಣ ಎರಡು ಲಾಟ್‌ಗಳ ಸಾಮರ್ಥ್ಯವು ಗ್ರಿಡ್ ಟೈಪ್ ಇನ್‌ವರ್ಟರ್‌ಗಳೊಂದಿಗೆ ಉದ್ದೇಶಿಸಲಾದ ರಪ್ಪು ಸಾಮರ್ಥ್ಯವು ಆಫ್ಗಿಮೈಸರ್ / ಬ್ಯಾಟರಿಸ್ ಮೈಕ್ರೋ ಇನ್‌ವರ್ಟರ್ ಪೈಟ್ರಿಡ್ ಪ್ಯಾನಲ್‌ಗಳೊಂದಿಗೆ ಉದ್ದೇಶಿಸಲಾಗಿದೆ ಬಿಡ್ ದಾಖಲೆಗಳನ್ನು 16.00 ಗಂಟೆಯಿಂದ 05.03.2019 ರ 16.15 ಗಂಟೆಯವರೆಗೆ ತೆರೆಯುವ ದಿನಾಂಕ: 06.03.2019 ರ 16.00 ಗಂಟೆ https://eproc.karnataka.gov.in ಗೆ ಸಹಾಯವಾಣಿ 080-22501216/22501227 ಸಹಿ - ಪ್ರಧಾನ ವ್ಯವಸ್ಥಾಪಕರು

ವಿದ್ಯುತ್ ಸಂಬಂಧಿತ ದೂರುಗಳಿಗೆ ಕರೆ ಮಾಡಿ 191
ಬೆಸ್ಕಾಂ ಮಿತ್ರ mobile app ಅನ್ನು ಡೌನ್‌ಲೋಡ್ ಮಾಡಿ
ಸೋಲಾರ್ ಮೇಲ್ಛಾವಣಿ ಸಹಾಯವಾಣಿ ಸಂಖ್ಯೆ: 080-221

ಕರ್ನಾಟಕ ರಾಜ್ಯ ರಸ್ತೆ ಸಾರಿಗೆ

ತುಮಕೂರು ವಿಭಾಗ

ಸಂ:ಕರಾಸಾ/ತುವಿ/ಸಂ/ವಾ/ಇ-ಟೆಂ/3489/2018-19

ಇ-ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ: 06/2018-19 (ಪ್ಯಾಕೇಜ್-701/2019

(ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ಮೂಲಕ ಮಾತ್ರ)

ಕರ್ನಾಟಕ ರಾಜ್ಯ ರಸ್ತೆ ಸಾರಿಗೆ ನಿಗಮ, ತುಮಕೂರು ವಿ
ಬರುವ ತುಮಕೂರು, ನಿಟ್ಟೂರು, ಅಮೃತೂರು, ತಿಪಟೂರು
ಚಿಕ್ಕನಾಯಕನಹಳ್ಳಿ ಮತ್ತು ಮಧುಗಿರಿ ಬಸ್ ನಿಲ್ದಾಣಗಳಲ್ಲಿ
ಖಾಲಿಯಾಗಲಿರುವ ಮತ್ತು ನೂತನ ವಾಣಿಜ್ಯ ಮಳಿಗೆಗಳ
ಆಯ್ಕೆ ಮಾಡಲು ದಿನಾಂಕ 18.02.2019 ರಿಂದ
787/2017 & 794/2018 ರಂತೆ ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್
ಪ್ರಕಟಣೆಯನ್ನು ಹೊರಡಿಸಲಾಗಿದೆ. ಇ-ಟೆಂಡರ್
ಇ-ಪ್ರಕ್ಯೂರ್‌ಮೆಂಟ್ ವೆಬ್‌ಸೈಟ್ http://www.eproc.k

Scanned with CamScanner